

Unit    Quantity    Rate    Amount

**BILL NO. 1**  
**ALTERATIONS**

**REMOVAL OF EXISTING WORK**

**Taking out/off, hand over to client and removing**  
**sundry metalwork:**

1    Palisade fence 2000mm high.    m    40

Carried to Summary

R

	Unit	Quantity	Rate	Amount
<b>BILL NO. 2</b>				
<b><u>FOUNDATIONS(PROVISIONAL)</u></b>				
<b><u>SITE CLEARANCE ETC</u></b>				
<b><u>Site clearance:</u></b>				
1				
Digging up and removing rubbish, debris, vegetation, hedges, shrubs and trees not exceeding 200mm girth, bush, etc.	m <sup>2</sup>	80		
<b><u>EXCAVATION, FILLING, ETC OTHER THAN BULK</u></b>				
<b><u>Excavation in earth not exceeding 2m deep:</u></b>				
2				
Trenches.	m <sup>3</sup>	19		
<b><u>Extra over bulk excavation in earth for excavation in:</u></b>				
3				
Soft rock.	m <sup>3</sup>	1		
4				
Hard rock.	m <sup>3</sup>	1		
<b><u>Extra over all excavations for carting away:</u></b>				
5				
Surplus material from excavations and/or stock piles on site to a dumping site to be located by the Contractor.	m <sup>3</sup>	6		
<b><u>Keeping excavations free of water:</u></b>				
6				
Keeping excavations free of all water other than subterranean water.	Item			
<b><u>Risk of collapse of excavations:</u></b>				
7				
Sides of bulk excavations not exceeding 1,5m deep.	m <sup>2</sup>	64		
<b><u>Earth filling obtained from excavations compacted to 98% Mod AASHTO density:</u></b>				
8				
Backfilling to trenches, holes, etc.	m <sup>3</sup>	12		
<b><u>UNREINFORCED CONCRETE</u></b>				
<b><u>20Mpa/19mm Concrete</u></b>				
9				
Strip footings.	m <sup>3</sup>	6		
Carried to Summary			R	
Bill No. 2				
Foundations(provisional)				



Amount

**BILL NO. 4**  
**PROVISIONAL SUMS**

**CONTIGENCIES**

**The following monetary provisions are to be omitted from the contract sum and used as directed below.**

- 1 Provide the sum of R 6000 ( Six Thousand Five Hundred Rands) for contingencies, to be used as instructed by the Architect in terms of clause 17 of the Principal Building Agreement.

Item

6,000 00

Carried to Summary

R

Bill No. **SUMMARY**

- 1 ALTERATIONS
- 2 FOUNDATIONS(PROVISIONAL)
- 3 MASONRY
- 4 PROVISIONAL SUMS

SubTotal before VAT  
ADD VAT @ 15%:  
Carried to Tender

Page

- 1
- 2
- 3
- 4

Amount

R

SUMMARY